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SECTION F
DELIVERIES AND PERFORMANCE

F.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text.  The full text of a clause may be accessed electronically at this
address: 

http://www.arnet.gov/far/

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER TITLE DATE

52.242-15 STOP WORK ORDER AUG 1989
ALTERNATE I APR 1984

52.242-17 GOVERNMENT DELAY OF WORK APR 1984
52.247-34 F.O.B. DESTINATION
52.247-29 F.O.B. ORIGIN JUN 1988
52.247-48 F.O.B. DESTINATION-EVIDENCE OF FEB 1999

SHIPMENT

F.2 PERIOD OF PERFORMANCE SCHEDULE

The Government has defined a base of five years plus five award term increments for up to 5
years each performance increments for this contract, as follows:

[ NOTES: "DAC" refers to date of original contract award.
 "DAT" refers to date of award term period award.
“xx” equals  0 to 60 months]

Base period of performance DAC through DAC +   60 months
Award term period of performance ONE DAT  through DAT +  xx months
Award term period of performance TWO DAT  through DAT +  xx months
Award term period of performance THREE DAT  through DAT +  xx months
Award term period of performance FOUR DAT  through DAT +  xx months
Award term period of performance FIVE DAT  through DAT +  xx months

F.3 TIME OF DELIVERY

The time of delivery date for all deliverables shall be as designated in each Delivery or Task
Order.

F.4 INSTALLATION REQUIREMENTS AND OPTIONS

The Government reserves the right to delay an installation by up to 30 days, at no additional cost
to the Government, provided that:
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(a) The Contractor shall receive written notice from the Contracting Officer 30 days
prior to the scheduled installation date.

(b) The duration and cost of installation delays beyond 30 calendar days shall be
mutually agreed upon by the Contractor and the Government.

The Government will provide the Contractor with access to Government-controlled sites for the
purpose of installing equipment prior to and during the scheduled installation.  The Contractor
shall specify in writing, at least 30 days prior to requiring access to the building or site, the date
they need access and the time required to install the equipment.

F.5 PLACE OF DELIVERY – DESTINATION

Items shall be delivered to the addresses identified in the task or delivery order applicable to the
work.  A copy of the transmittal letter forwarding the deliverable to the specified destination
shall be provided to the Contracting Officer at the following address:

Commandant (G-ACS-6)
U.S. Coast Guard Headquarters
2100 Second Street, S.W.
Washington, D.C. 20593-0001
M/F: Contract No.  __________________

F.6 SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
SUBCONTRACTING PLAN AND PERIODIC REPORTING

In accordance with FAR 52.219-9, large businesses are required to submit a Small Business and
Small Disadvantaged Business Subcontracting Plan, which will be incorporated by attachment in
Section J at time of award.

To ensure compliance with the approved subcontracting plan, the Contractor shall submit
Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and SF 295, Summary
Subcontracting Report, in accordance with the following schedule:

Forms Due Date Reporting Period

SF 294 Semi-Annually

Apr 30 Oct 1 through Mar 30
Oct 31 Apr 1 through Sep 30

SF 295 Annually

Oct 31 Oct 1 through Sep 30

One copy of the SF 294 shall be submitted to each of the following addresses:

Commandant (G-ACS-6)
U.S. Coast Guard Headquarters
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2100 Second Street, SW
Washington, DC 20593-0001

Commandant (G-ACS/CM)
U.S. Coast Guard Headquarters
2100 Second Street, SW
Washington, DC 20593-0001

One copy of the SF 295 shall be submitted to each of the following addresses:

Office Of The Secretary (OST/S40)
400 7th Street S.W.   
Washington, DC 20590

Commandant (G-ACS-6)
U.S. Coast Guard Headquarters
2100 Second Street, SW
Washington, DC 20593-0001

Contract performance occurring within a specified reporting period, regardless of length of
performance, shall be reported as listed above.
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